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1. REQUEST NO. 2. DATE RATIN

W917PM-07-T-0011 25-Feb-2007 
5a. ISSUED BY 

8. TO: NAME AND ADDRESS, INCLUDING ZIP 

IMPORTANT: This is a request for information, and quotations furnished are not offers.  If you are unable to quote, please so indicate on this form and return
it to the address in Block 5a.  This request does not commit the Government to pay any costs incurred in the preparation of the submission of this quotation or to 
contract for supplies or services.  Supplies are of domestic origin unless otherwise indicated by quoter.  Any representations and/or certifications attached to this 
Request for Quotations must be completed by the quoter. 

11. SCHEDULE (Include applicable Federal, State, and local taxes)
ITEM 

(a
SUPPLIES/ SERVICES 

(b) 
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(c
UNI

(d)
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(e (f

SEE SCHEDULE

% %

AMOUN

% No. %
NOTE:  Additional provisions and representations [   ] are  [   ] are not attached.
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14. SIGNATURE OF PERSON AUTHORIZED 

SIGN QUOTATION
15. DATE 

QUOTATION

16. NAME AND TITLE OF SIGNER (Type or print) 
(Include area code)
TELEPHONE NO.

AUTHORIZED FOR LOCAL STANDARD FORM 18 (REV.  6-95)
PREVIOUS EDITION NOT USABLE Prescribed by GSA

FAR (48 CFR) 53.215-1(a)

THIS RFQ [    ] IS X[    ] IS NOT A SMALL BUSINESS SET-ASIDE

6. DELIVER BY (Date) 
SEE SCHEDULE

AND/OR DMS REG. 
UNDER BDSA REG. 

4. CERT. FOR NAT. 3. REQUISITION/PURCHASE
REQUEST NO.

AFGHANISTAN ENGINEER DISTRICT 
US ARMY CORPS OF ENGINEERS 
KABU
APO AE  

9. (Consignee and address, including ZIP Code)

7. DELIVERY 
[     ]X FOB

DESTINATIO
[     ]  OTHER 

(See Schedule)

04-Mar-2007 (Date) 
PLEASE FURNISH QUOTATIONS TO THE ISSUING OFFICE IN BLOCK 5a ON OR BEFORE CLOSE OF 10. 

DEBORA D SCOTT 
(Name and Telephone no.) (No collect calls)5b. FOR INFORMATION 

d. CALENDAR c. 30 CALENDAR b. 20 CALENDAR 12. DISCOUNT FOR PROMPT PAYMENT a. 10 CALENDAR 
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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $______________  
 SUPPLYING AND INSTALLATION OF 3 

Purchase and installation of 3 generators for Qalaa Compound. See Scope of Work 
for specifications and requirements.                                                             
W26WKS70511341 
 

 

   
                                                                                                                                         NET AMT  
 
   
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum $_____________  
 ELECTRICAL UPGRADE FOR GENERATORS 

Provide electrical upgrade to Qalaa Compound to accommodate new generators. 
See Scope of Work for specifications and requirements.                                       
W26WKS70511342 
 

 

   
                                                                                                                                         NET AMT  
 
   
 
    

                                                     TOTAL COSTS FOR CLIN 0001 AND 0002 $_____________________
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Section C - Descriptions and Specifications 
 
SCOPE OF WORK 

Scope of Work 
 

Generators and Related Electrical Upgrades 
 
1. General:  The work shall include three (3) generators, a synchronizing transfer switch (“totalizer 
panel”), a new Main Distribution Panel, new earth grounding system, concrete pads, and all related 
hardware and accessories to create an operable generation plant.  Additionally, the Contractor shall install 
a duct bank from the Main Distribution Panel to Residence 4, as shown in the attached diagram.  All work 
shall be completed within 120 days after contract award. 
 
Location:  Kabul, Afghanistan.   
 
Generators shall produce 380 to 415 volts phase-to-phase, adjustable, at 50Hz, 3-phase.   Generators shall 
be FG Wilson Model P550E1. 
 
All work shall be done in accordance with NFPA 70 (National Electrical Code). 
 
2.  Standard Product:  All material and equipment shall be a standard product of a manufacturer regularly 
engaged in the manufacture of the product and shall essentially duplicate items that have been in 
satisfactory use for at least two (2) years prior to bid opening.  All materials shall be new and undamaged; 
“used” or “rebuilt” materials shall not be accepted.  Material and equipment installed under this contract 
shall be for the appropriate application.  Materials and equipment shall be installed in accordance with 
recommendations of the manufacturer. Major components of equipment shall have the manufacturer's 
name, address, type or style, voltage and current rating, and catalog number on a non-corrosive and non-
heat sensitive plate, securely attached to the equipment.  All equipment delivered and placed in storage, 
prior to installation, shall be protected from the weather, humidity and temperature variation, dirt and 
dust, and any other contaminants. 
 
Unless noted otherwise, all material used shall be in compliance with the requirements of UL standards.  
In the event that UL compliant materials are not available, Contractor may then select applicable British 
Standards (BS), IEC, CE, CSA, GS, or DIN listed material, but the contractor must prove equivalence and 
must provide the government with a full copy of the relevant specification(s). Material and equipment 
installed under this contract shall be for the appropriate application and installed in accordance with 
manufacturers recommendations. 
 
3.  Installation Considerations:  New generators shall be placed on the site where two existing generators 
are located.  While the site where the existing generators sit is being modified to accommodate the new 
generators, the existing generators must be moved to provide power to the compound by means of 
temporary placement of the generators and temporary wiring run to the existing transfer switch from the 
temporary generator locations.  Power outages during installation should be limited to no more than 
absolutely necessary, and in all cases, shall be limited to no more than 2-hour outages at a time during 
day-light hours, and no more than 5 minute outages at night.   
 
4.  Generators:   
 
Generators shall be 550kVA at 0.8pf (440kW).  Generator fuel shall be diesel.  The generators shall be 
mounted in a weather-proof, sound attenuating enclosure.  Enclosure environmental rating shall be IP54 
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or better.  Maximum generator sound levels not to exceed 86 dBA (86 dB A-weighting) at 1 meter in 
operating configuration. Generator starting shall be electrical.  Each generator shall be equipped with a 
day tank with a minimum fuel capacity of 8 hours operating at 100% rated (kW) load. 
 
Generators control panels shall have the ability to display the following, at a minimum: electrical power 
factor (pf), AC voltage metering (true RMS, phase-to-phase and phase-to-neutral), amperage per phase, 
Frequency (Hz), Operating hours, Oil pressure, Coolant temperature, DC volts, RPM, System diagnostic 
codes, and Safety shutdown protection with LED indicating lights for: Low oil pressure, High coolant 
temperature, Overspeed, Emergency stop, Failure to start (overcrank). 
 
Generator control panels shall also be equipped with:  Auto/start/stop control switch, Emergency stop 
pushbutton, manual Voltage adjustment, manual Frequency adjustment, panel lights.   
 
Radiator shall be sized for 50 degrees C at 2000 meters elevation.  Engine and generator shall be 
appropriately de-rated for operation at 50 degrees C at 2000 meters elevation.  Block heaters, Jacket 
heaters, and fuel pre-heaters shall be provided for operating and starting to -15 degrees C.   
 
Voltage regulation shall be plus or minus 0.5 percent for any constant load between no load and rated 
load for both parallel and non-parallel applications. Random voltage variation with any steady load from 
no load to full load shall not exceed plus or minus 0.5 percent. 
 
Frequency regulation shall be isochronous from steady state no load to steady state rated load. Random 
frequency variation with any steady load from no load to full load shall not exceed plus or minus 0.25%.  
 
The diesel engine-generator set shall be capable of single step load pick up of 100% nameplate kW and 
power factor, less applicable derating factors, with the engine-generator set at operating temperature.  
 
The alternator shall produce a clean AC voltage waveform, with not more than 5% total harmonic 
distortion at full linear load, when measured from line to neutral, and with not more than 3% in any single 
harmonic, and no 3rd order harmonics or their multiples. 
 
The generator set shall be certified by the engine manufacturer to be suitable for use at the installed 
location and rating, and shall meet all applicable exhaust emission requirements at the time of 
commissioning. 
 
The time required to automatically start, accelerate to rated speed and voltage, synchronize and parallel 
all generator sets to the system bus on a normal power failure shall not exceed 15 seconds, assuming that 
the generator sets are in an ambient temperature of 5 degrees C (40F) or greater, and water jacket heaters 
are operating properly. 
 
Provide linear vibration isolators between base and engine-generator.   
 
Provide heavy duty air filtration for generator sets. 
 
If necessary the Contractor shall modify, remove and replace, or add to the existing concrete pad that old 
generators current rest on in order to provide space for the new generators. 
 
Provide either: one battery charger for all generators or 3 battery chargers, one with each generator. 
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5.  Generator Synchronizing Equipment (Totalizing Panel):  Generator synchronizing/paralleling 
equipment shall be provided, in order for additional generators to be synchronized with an operating 
generator, prior to coming on-line. Minimum of one (1) generator shall be on line at all times. With an 
increase in the demand load the synchronizer shall start an idle generator and the generator shall be 
synchronized with the operating generator and then shall come on-line and share load equally. Similarly, 
with the decrease in the demand load, the synchronizer shall cause generator(s) to drop-off line, one at a 
time, keeping a minimum of one generator operating on-line at all times. All generator(s) shall go through 
a cool down cycle prior to coming to stop. All relaying shall be automatically reset for automatic restart 
and stopping of generators as the load demands increases or decreases. Load sharing by the stand-by 
generator(s) shall be adjustable between 40% to 95% load on the operating generator(s).  Synchronizing/ 
paralleling of generators shall be automatic and manual.  
 
Panel shall be housed in an enclosure rated for IP54 or better.   
 
6.  Fuel System:  Contractor shall connect the existing fuel storage tank to the new generators and day 
tanks.  Contractor shall be responsible to provide a fully functional piping system.  Piping system shall be 
provided with a bypass to allow generators to be fed directly from existing fuel storage tank, or from day 
tanks.   
 
Provide water separators and fuel filters for each generator. 
 
7.  Conductors:  All cable and wire conductors shall be copper. Conductor jacket or insulation shall be 
color coded to satisfy local utility requirements.  Conductors shall be sized in accordance with NFPA 70 
(National Electrical Code).  The use of 75 or 90 degree C (minimum) terminals and insulated conductors 
is required. Use of 75 degree C conductors on circuits with protective device terminals rated for 60 degree 
C is inappropriate.  Wire size shall be a minimum of 4mm2 (#12 AWG).  Neutral conductors shall be 
the same size as phase conductors; reduced neutral cabling shall NOT be accepted.   
 
Restrictions:  Aluminum conductors shall not be used or specified.   
 
8.  Main Distribution Panel:  The contractor shall provide a new main distribution panel.  The panel shall 
contain a main breaker, as well as smaller breakers to feed new branch loads.  Provide a breaker to feed 
the existing MDP rated at 800A; the existing MDP shall become a secondary distribution panel.  Provide 
enough space in the new MDP for 10 additional circuits.  Inside the new MDP, provide two breakers, 
sized at 100-amps 3-phase each, and provide two breakers sized at 150-amps 3-phase.   
 
The Contractor shall perform a short-circuit current and relay coordination study for the complete 
generation system. Based on the results of this study he shall determine the proper time, pick-up, and trip 
ratings for the protective devices. The Contractor shall evaluate the complete system existing and new, for 
proper protection and coordination. The report shall be submitted to the Contracting Officer for approval. 
 
New panels shall be weather rated at IP 54 or better. 
 
9.  Duct Bank (Distribution System):  Contractor shall provide a new duct bank system for distribution of 
power from the new Main Distribution Panel to various points on the Qalaa Compound.  Diagrams 
showing duct bank routing and locations of hand-holes are attached as Appendix A.   
 
Duct bank shall consist of 100mm Schedule 40 PVC pipe buried in a bed of sand.  Bricks shall be placed 
atop the sand before earthen fill is used to cover the duct bank.  The diagrams shown in Appendix A 
provide dimensions of the sand-encased duct bank.   
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Hand-holes shall be made from rebar reinforced concrete.  Wall thickness shall be 100mm, with PVC 
conduits protruding thru walls at the bottom of the hand-hole.  Spare PVC conduits shall be capped for 
future use.  Hand-hole shall contain a small drain hole at the bottom to prevent the collection of water in 
the bottom of the hand-hole.  See diagrams in Appendix A for hand-hole construction details. 
 
10.  Grounding and Bonding:  Grounding and bonding shall comply with the requirements of NFPA 70.  
Underground connections shall be exothermal welded. All exposed non-current carrying metallic parts of 
electrical equipment in the electrical system shall be grounded. Insulated grounding conductor (separate 
from the electrical system neutral conductor) shall be installed in all feeder and branch circuit raceways. 
Grounding conductor shall be green-colored. Ground rods shall be copper-clad steel. Final measurement 
of the ground resistance shall not exceed 5 ohms when measured more than 48 hours after rainfall. 
 
11.  Enclosures:  All enclosures shall be rated at IP54 or better.   
 
12.  Identification Nameplates:  Major electrical equipment, such as generators, panel boards, and load 
centers, etc. shall be provided with permanently installed engraved identification nameplates in English. 
 
13.  Schedules:  All panel boards and load centers shall be provided with a panel schedule. Schedule shall 
be typed written in English. 
 
Single Line Diagram:  Complete single line diagrams shall be provided for all systems installed. All major 
items in each system shall be identified and labeled for respective rating. Single line diagrams for each 
system, installed in a clear plastic frame, shall be provided.  Labeling shall be in English. 
 
Provide two (2) sets of manuals for all major equipment items.   
 
14.  Commissioning and Acceptance Testing:  Contractor shall develop and submit for approval complete 
acceptance test procedures on all systems provided. As a minimum the testing procedures shall comply 
with the requirements of NFPA 70 (NEC), IEEE 48, and International Electrical Testing Association Inc. 
(NETA).  All equipment shall be tested, commissioned, and operational at time of turn-over to the 
government.  Contractor shall provide all necessary operating instructions, commissioning reports, and 
related items at time of turn-over.  Commissioning of generators is to be conducted according to 
manufacturer’s recommendations. 
 
15.  Spare Parts And Consumables: The Contractor shall provide for all systems, based upon 
manufacturer’s recommendations, a supply of spare parts, equipment and consumables necessary to 
maintain operations throughout the performance period and conduct preventive maintenance and repair 
for a 3 month period beyond the contract performance period, to include those items required to perform 
testing and commissioning (provide a “push package”).  Provide at least one set of belts, hoses, upper & 
lower gaskets, starter, alternator, thermostats, and block heater. 
 
The Contractor shall provide all materials, supplies, and expendables required to conduct all testing and 
commissioning activities.  The Contractor shall replace all oil/fuel filters during the testing and 
acceptance period if required by the manufacturer’s recommendations.  The Contractor shall assure all 
oil/coolant levels on new generators are filled to the upper operating level at time of turnover to the 
Government.  The cost of fuel, oil, filters, and other consumables up to the time of Government 
acceptance is the responsibility of the Contractor.  The contractor shall be responsible for disposal of all 
used oil, lubricants, coolants, filters, parts, and materials prior to Government acceptance.  
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16.  Safety and Working Clearances:  All electrical work shall be designed in accordance with the 2005 
National Electrical Code (NEC) and Army EM 385-1-1 (Safety and Health Requirements) as appropriate. 
Safe working and maintenance clearances around the equipment shall be provided. 
 
17.  Warranty:  Contractor shall warranty the total system, including all items of equipment (generator, 
totalizer/synchronizer, MDP, etc) against defect for the period of 1 year.   
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Qalaa Compound Government Qalaa Compound Government  
0002  Qalaa Compound Government Qalaa Compound Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  120 days from NTP 3  Qalaa Compound 

Kabul, Afghanistan  
AED 

          
0002  120 days from NTP  N/A   Qalaa Compound 

Kabul, Afghanistan 
AED 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 7 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use within 120 calendar days. The time stated for completion shall include final cleanup of the premises.  
 
(End of clause) 
 
 
 
52.212-4      CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (SEP 2005)  
 
(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the 
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have 
been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or 
reperformance of nonconforming services at no increase in contract price. The Government must exercise its post-
acceptance rights (1) within a reasonable time after the defect was discovered or should have been discovered; and 
(2) before any substantial change occurs in the condition of the item, unless the change is due to the defect in the 
item.  
 
(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency in accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes 
payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to 
receive payment under this contract. 
 
(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the 
parties.  
 
(d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). Failure 
of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action 
arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR 
52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with 
performance of this contract, pending final resolution of any dispute arising under the contract.  
 
(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.  
 
(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence 
beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the 
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall 
notify the Contracting Officer in writing as soon as it is reasonably possible after the commencement or any 
excusable delay, setting forth the full particulars in connection therewith, shall remedy such occurrence with all 
reasonable dispatch and shall promptly give written notice to the Contracting Officer of the cessation of such 
occurrence. 
 
(g) Invoice. (1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if 
authorized) to the address designated in the contract to receive invoices. An invoice must include-- 
 



W917PM-07-T-0011 
 

Page 13 of 31 
 

 

(i) Name and address of the Contractor; 
 
(ii) Invoice date and number; 
 
(iii) Contract number, contract line item number and, if applicable, the order number; 
 
(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered; 
 
(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped on 
Government bill of lading; 
 
(vi) Terms of any discount for prompt payment offered; 
 
(vii) Name and address of official to whom payment is to be sent; 
 
(viii) Name, title, and phone number of person to notify in event of defective invoice; and 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, 
or 52.232-34, Payment by Electronic  
Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of 
Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315. 
 
(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against 
liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any 
United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the 
Contractor is reasonably notified of such claims and proceedings.  
 
(i) Payment.-- 
 
(1) Items accepted. Payment shall be made for items accepted by the Government that have been delivered to the 
delivery destinations set forth in this contract. 
 
(2) Prompt payment. The Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 
3903) and prompt payment regulations at 5 CFR part 1315. 
 
(3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.212-5(b) for the 
appropriate EFT clause. 
 
(4) Discount. In connection with any discount offered for early payment, time shall be computed from the date of 
the invoice. For the purpose of computing the discount earned, payment shall be considered to have been made on 
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the date which appears on the payment check or the specified payment date if an electronic funds transfer payment 
is made. 
 
(5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided 
under this contract shall remain with the Contractor until, and shall pass to the Government upon:  
 
(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or  
 
(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.o.b. 
destination.  
 
(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(l) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or 
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all 
work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject 
to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage 
of the work performed prior to the notice of termination, plus reasonable charges the Contractor can demonstrate to 
the satisfaction of the Government using its standard record keeping system, have resulted from the termination. 
The Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this 
purpose. This paragraph does not give the Government any right to audit the Contractor's records. The Contractor 
shall not be paid for any work performed or costs incurred which reasonably could have been avoided.  
 
(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event 
of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails 
to provide the Government, upon request, with adequate assurances of future performance. In the event of 
termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services 
not accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by 
law. If it is determined that the Government improperly terminated this contract for default, such termination shall 
be deemed a termination for convenience.  
 
(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the 
Government upon acceptance, regardless of when or where the Government takes physical possession.  
 
(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for 
use for the particular purpose described in this contract.  
 
(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be liable to 
the Government for consequential damages resulting from any defect or deficiencies in accepted items.  
 
(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive 
orders, rules and regulations applicable to its performance under this contract.  
 
(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352 
relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating 
to officials not to benefit; 40 U.S.C. 3701, et seq., Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-58, 
Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower protections; 49 U.S.C. 
40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity. 
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(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence 
in the following order: (1) the schedule of supplies/services; (2) the Assignments, Disputes, Payments, Invoice, 
Other Compliances, and Compliance with Laws Unique to Government Contracts paragraphs of this clause; (3) the 
clause at 52.212-5; (4) addenda to this solicitation or contract, including any license agreements for computer 
software; (5) solicitation provisions if this is a solicitation; (6) other paragraphs of this clause; (7) the Standard 
Form 1449; (8) other documents, exhibits, and attachments; and (9) the specification.  
 
(t) Central Contractor Registration (CCR). (1) Unless exempted by an addendum to this contract, the Contractor is 
responsible during performance and through final payment of any contract for the accuracy and completeness of the 
data within the CCR database, and for any liability resulting from the Government's reliance on inaccurate or 
incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required to 
review and update on an annual basis from the date of initial registration or subsequent updates its information in 
the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not alter the 
terms and conditions of this contract and is not a substitute for a properly executed contractual document. 
 
(2)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name (whichever 
is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the 
necessary requirements regarding novation and change-of-name agreements in FAR subpart 42.12, the Contractor 
shall provide the responsible Contracting Officer a minimum of one business day's written notification of its 
intention to (A) change the name in the CCR database; (B) comply with the requirements of subpart 42.12; and (C) 
agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor 
must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (t)(2)(i) of this clause, or fails to perform 
the agreement at paragraph (t)(2)(i)(C) of this clause, and, in the absence of a properly executed novation or change-
of-name agreement, the CCR information that shows the Contractor to be other than the  
Contractor indicated in the contract will be considered to be incorrect information within the meaning of the 
“Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(3) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see Subpart 32.8, Assignment of 
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423 or 269-961-5757. 
 
(End of clause) 
 
 
 
52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (NOV 2006)  
 
(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 
 
(1) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 
 
(2) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78). 
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(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 
 
 ___ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (SEP 2006), with Alternate I (OCT 1995) 
(41 U.S.C. 253g and 10 U.S.C. 2402).      
 
 ___ (2) 52.219-3, Notice of HUBZone Small Business Set-Aside (Jan 1999) (15 U.S.C. 657a).     
 
 ___ (3) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (JUL 2005) (if the 
offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).     
 
 ___(4) [Removed].     
 
 ___ (5)(i) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     
 
 ___ (ii) Alternate I (OCT 1995) of 52.219-6.     
 
 ___ (iii) Alternate II (MAR 2004) of 52.219-6.     
 
 ___ (6)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     
 
 ___ (ii) Alternate I (OCT 1995) of 52.219-7.     
 
 ___ (iii) Alternate II (MAR 2004) of 52.219-7.     
 
 ___ (7) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637 (d)(2) and (3)).     
 
 ___ (8)(i) 52.219-9, Small Business Subcontracting Plan (SEP 2006) (15 U.S.C. 637(d)(4)).     
 
 ___ (ii) Alternate I (OCT 2001) of 52.219-9     
 
 ___(iii) Alternate II (OCT 2001) of 52.219-9.     
 
 ___ (9) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).     
 
 ___ (10)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (SEP 
2005) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer).      
 
 ___ (ii) Alternate I (JUNE 2003) of 52.219-23.     
 
 ___ (11) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting 
(OCT 1999) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 
 ___ (12) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000) 
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 
 ___ (13) 52.219-27, Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside (May 2004).     
 
 ___ (14) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).     
 
 ___ (15) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JAN 2006) (E.O. 13126).     
 
 ___ (16) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).     
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 ___ (17) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).     
 
 ___ (18) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other 
Eligible Veterans (SEP 2006) (38 U.S.C. 4212).     
 
 ___ (19) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).     
 
 ___ (20) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other 
Eligible Veterans (SEP 2006) (38 U.S.C. 4212).     
 
 ___ (21) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) 
(E.O. 13201).     
 
 ___ (22)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (AUG 
2000) (42 U.S.C. 6962(c)(3)(A)(ii)).     
 
 ___ (ii) Alternate I (AUG 2000) of 52.223-9 (42 U.S.C. 6962(i)(2)(c)).     
 
 ___ (23) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).     
 
 ___ (24)(i) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (NOV 2006) (41 U.S.C. 10a-
10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, Pub. L 108-77, 108-78, 108-286, 109-53 and 109-169).     
 
 ___ (ii) Alternate I (JAN 2004) of 52.225-3.     
 
 ___ (iii) Alternate II (JAN 2004) of 52.225-3.     
 
 ___ (25) 52.225-5, Trade Agreements (NOV 2006) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).     
 
 ___ (26) 52.225-13, Restrictions on Certain Foreign Purchases (FEB 2006) (E.O.s, proclamations, and statutes 
administered by the Office of Foreign Assets Control of the Department of Treasury).     
 
 ___ (27) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (42 U.S.C. 5150).     
 
 ___ (28) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (42 U.S.C. 5150).     
 
 ___ (29) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10 
U.S.C. 2307(f)).     
 
 ____ (30) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C. 
2307(f)).     
 
 ____ (31) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31 
U.S.C. 3332).     
 
 ____ (32) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY 
1999) (31 U.S.C. 3332).     
 
 ____ (33) 52.232-36, Payment by Third Party (MAY 1999) (31 U.S.C. 3332).     
 
 ____ (34) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).     
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 ____ (35)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. 
Appx 1241(b) and 10 U.S.C. 2631).     
 
 ____ (ii) Alternate I (APR 2003) of 52.247-64.     
 
(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: [Contracting Officer check as appropriate.] 
 
 ____ (1) 52.222-41, Service Contract Act of 1965, as Amended (JUL 2005) (41 U.S.C. 351, et seq.).     
 
 ____ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 
351, et seq.).     
 
 ____ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and 
Option Contracts) (NOV 2006) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).     
 
 ____ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (February 2002) (29 
U.S.C. 206 and 41 U.S.C. 351, et seq.).     
 
(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records--Negotiation.  
 
(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract.  
 
(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  
 
(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  
 
(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this 
paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down 
shall be as required by the clause-- 
 
(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (April 2002) (E.O. 11246). 
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(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (SEP 2006) (38 U.S.C. 4212). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793). 
 
(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O. 
13201). 
 
(vi) 52.222-41, Service Contract Act of 1965, as Amended (Jul 2005), flow down required for all subcontracts 
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.). 
 
(vii) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 
 
(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(End of clause) 
 
 
 
 
52.213-2      INVOICES (APR 1984) 
 
The Contractor's invoices must be submitted before payment can be made. The Contractor will be paid on the basis 
of the invoice, which must state (a) the starting and ending dates of the subscription delivery, and (b) either that 
orders have been placed in effect for the addressees required, or that the orders will be placed in effect upon receipt 
of payment. 
 
(End of clause) 
 
 
 
52.215-19      NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 
(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that 
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify 
the Administrative Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost 
changes have occurred or are certain to occur as a result of a change in ownership. 
 
(b) The Contractor shall-- 
 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, 
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; 
and 
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(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained 
before each Contractor ownership change. 
 
The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(k).  
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
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(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an analysis of the 
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these 
hazards; and 
 
(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to 
administration of the overall safety program. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
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(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required 
for, the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that 
the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
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(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 



W917PM-07-T-0011 
 

Page 24 of 31 
 

 

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
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(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will 
be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types 
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend 
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved 
by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be 
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner 
directed by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition 
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of 
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting 
Officer. The Contractor may request the Government to remove those items or enter into an agreement for their 
storage. Within 15 days, the Government will accept title to those items and remove them or enter into a storage 
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from 
submission of the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
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(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate 
of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
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(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer 
believes the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure 
its completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
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(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 
 
 
52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
    Actual costs will be used to determine equipment costs for a settlement proposal submitted on the total cost basis 
under FAR 49.206-2(b).  In evaluating a terminations settlement proposal using the total cost basis, the following 
principles will be applied to determine allowable equipment costs: 

(i) Actual costs for each piece of equipment, or groups of similar serial or series 
equipment, need not be available in the contractor's accounting records to determine total actual equipment costs.    

(ii) If equipment costs have been allocated to a contract using predetermined rates , those charges will be adjusted 
to actual costs. 

  (3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses. 
  (4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the 
provisions of FAR 31.205-11). 
  (5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the 
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate. 

(End of Clause) 
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252.225-7041     CORRESPONDENCE IN ENGLISH (JUNE 1997) 
 
The Contractor shall ensure that all contract correspondence that is addressed to the United States Government is 
submitted in English or with an English translation. 
 
(End of clause) 
 
 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (MAY 2006) 
 
(a) Definitions. As used in this clause-- 
 
(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal 
Acquisition Regulation. 
 
(2) Electronic form means any automated system that transmits information electronically from the initiating system 
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for 
submission of payment requests. However, scanned documents are acceptable when they are part of a submission of 
a payment request made using one of the electronic forms provided for in paragraph (b) of this clause. 
 
(3) Payment request means any request for contract financing payment or invoice payment submitted by the 
Contractor under this contract. 
 
(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests using one of the 
following electronic forms: 
 
(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Information regarding WAWF-RA is available 
on the Internet at https://wawf.eb.mil. 
 
(2) Web Invoicing System (WInS). Information regarding WInS is available on the Internet at 
https://ecweb.dfas.mil. 
 
(3) American National Standards Institute (ANSI) X.12 electronic data interchange (EDI) formats. 
 
(i) Information regarding EDI formats is available on the Internet at http://www.X12.org. 
 
(ii) EDI implementation guides are available on the Internet at http://www.dod.mil/dfas/. 
 
(4) Another electronic form authorized by the Contracting Officer. 
 
(c) If the Contractor is unable to submit a payment request in electronic form, or DoD is unable to receive a 
payment request in electronic form, the Contractor shall submit the payment request using a method mutually 
agreed to by the Contractor, the Contracting Officer, the contract administration office, and the payment office. 
 
(d) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payments requests. 
 
(End of clause) 
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Section L - Instructions, Conditions and Notices to Bidders 
 
INSTRUCTION TO OFFERORS 

Bidding Schedule/Instructions to Offerors 
 

Generators and Electrical Upgrade, Kabul, Afghanistan 
 
NOTICE: Return Bid sheet and all amendments, if any, must be acknowledged and returned with the quote. If you 
do not return these sections you maybe considered Non-Responsive. 
 
Request for information must be directed to the person listed below.   Inquiries and request that are directed to any 
other person may not be relayed to the proper person and therefore, may not be answered.  Please email all 
questions to Debora.D.Scott@tac01.usace.army.mil. 
 
All proposals must be delivered to: U.S. Army Corps of Engineers, House #1 Street #1, West Wazir Akbar 
Khan (Behind Amani High School), Kabul, Afghanistan, Attn: Debora Scott, prior to 5:00pm, Kabul Time,  
04 March 2007,  for receipt of proposals.  Due to heightened security conditions, access to the building is 
controlled by security. Your packages will be opened and checked at the gate by the security guards.  Electronic 
proposals will not be accepted. 
 
 
 
 
 
Contractor Status and Notifications 
 

(iii) Reference DODI 5525.11.  The contractor is directed to provide all of its personnel working under this 
contract, and to require all of its subcontractors to provide their personnel, with written notification that - 
with the exception of nationals of Afghanistan and those ordinarily resident in Afghanistan - contractor and 
subcontractor personnel, and the dependents of contractor and subcontractor personnel who are residing 
with such personnel, may be subject to US criminal jurisdiction as provided for in the Military 
Extraterritorial Jurisdiction Act, 18 USC 3261-3267; see Section 3267(1)(A)(iii)(I) and (2)(A)(iii).  A copy 
of the notice shall be furnished to the contracting officer upon award of the contract, along with a 
certification by an authorized company representative attesting to the provision of the notification to 
contractor personnel.  

 
(iv) This contract is firm fixed-price.  Costs incurred in the performance of project execution that arise from the 

attacks of hostile entities, such as costs arising from damage to or destruction of contractor equipment and 
facilities, and damage to or destruction of the project prior to Government acceptance, are the sole 
responsibility of the contractor.  The Government makes no guarantee to provide the contractor with 
security, and bears no obligation to reimburse the contractor for costs arising from the attacks of hostile 
entities.  The Government may provide the contractor with an equitable adjustment with respect to time in 
accordance with clause 52.249-10; see 52.249-10(b)(1)(i) and (2). 

 
(v) The contractor shall provide all personnel working under this contract, and shall require subcontractors to 

provide their personnel, with a written notification advising such personnel to be aware of US State 
Department Travel Warnings with respect to Afghanistan, available at http://travel.state.gov, in the event 
they wish to consider bringing their dependants into Afghanistan.  A copy of the notice shall be furnished 
to the contracting officer upon award of the contract, along with a certification by an authorized 
company representative attesting to the provision of the notification to contractor personnel.  At no 
time, subject to the written approval of the contracting officer, may the contractor allow such dependants, 
or any other unauthorized individuals, to be present on the project site grounds, whether in transit or 
otherwise.  
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MANDATORY DUNS NUMBER REGISTRATION 

 
Effective immediately, all awardees will be required to have registered for and received a DUNS number from 
DUNS and BRADSTREET. Your company can receive your official DUNS number by accessing the following 
website: 
 
http://www.dnb.com/upik/uk/intldunsform.asp?link=request  
 
Also, we strongly encourage all awardees to be registered with the Central Contractor Registration (CCR). This is 
the official Government Contractor database used by all Federal Contracting Personnel. You can register your 
company at the following website: 
 
http://www.ccr.gov/ 
 
(End of section) 
 
 
 
 


